



Proudly Serving Arkansas

QUOTATION

BID DATE	PROJECT NUMBER
6/14/2023	

**SPRINGHILL & HILLDALE RD/RE-STRIPING
CITY OF BRYANT
(THERMOPLASTIC)**

P.O. BOX 745
660 WELL ROAD
WEST MONROE, LA 71292
PH: 318-398-9948 FAX: 318-398-9951

ESTIMATING & ADMINISTRATION	PROJECT MANAGEMENT & SCHEDULING	LOCATION	LENGTH
JAY BRAKEFIELD O- 318-398-9948 M- 318-372-9173 jbrakefield@hgila.com	MIKE SALINAS MOBILE 501-951-7123 msalinas@hgila.com	BRYANT/BENTON	
		QUOTE DATE	DESCRIPTION
		6/14/2023	RESTRIPING

ITEM	QUANTITY	UNIT	ITEM DESCRIPTION	UNIT COST	TOTAL
------	----------	------	------------------	-----------	-------

			Springhill Road:		
1	1	EA	Striping Mobilization	\$1,500.00	\$1,500.00
2	26438	LF	Thermoplastic Pavement Markings 4" Yellow	\$0.80	\$21,150.40
3	26028	LF	Thermoplastic Pavement Markings 4" White	\$0.80	\$20,822.40
4	2	EA	Thermoplastic Pavement L&S (Left Arrow)	\$400.00	\$800.00
6	1	EA	Thermoplastic Pavement L&S (Word)	\$600.00	\$600.00
			Total:		\$44,872.80
			Hilldale Road:		
1	1	EA	Striping Mobilization	\$1,500.00	\$1,500.00
2	3640	LF	Thermoplastic Pavement Markings 4" Yellow	\$0.80	\$2,912.00
3	3182	LF	Thermoplastic Pavement Markings 4" White	\$0.80	\$2,545.60
4	1	EA	Thermoplastic Pavement L&S (Left Arrow)	\$400.00	\$400.00
5	1	EA	Thermoplastic Pavement L&S (Right Arrow)	\$400.00	\$400.00
			Total:		\$7,757.60

A SIGNED COPY OF THIS QUOTE MUST BE RETURNED TO HGI WITHIN 30 DAYS OF BID DATE:
PRINTED _____ SIGNED _____

TOTAL	\$52,630.40
--------------	--------------------

****NOTE: THIS QUOTATION WILL BE BINDING TO PRIME AND IS TO BE INCLUDED WITH SUBCONTRACT****

- QUOTE IS HONORED FOR THIRTY CALENDAR DAYS
- PRIME MUST NOTIFY HGI WITHIN THIRTY CALENDAR DAYS IF LOW ON THIS PROJECT.
- PLEASE PROVIDE HGI WITH AT LEAST 7 DAYS NOTICE FOR TEMP. STRIPING & 14 DAYS FOR PERMANENT STRIPING
- PRIME IS RESPONSIBLE FOR ALL CLEANING & SWEEPING PRIOR TO TEMP. & PERMANENT STRIPING. A MOB. OF \$3,500.00 WILL BE CHARGED IF HGI IS CALLED TO A PROJECT THAT IS NOT READY DUE TO CLEANING ISSUES, LAYOUT CONFLICTS OR ISSUES, OTHER SUBS IN THE WAY, ACTS OF GOD, OR FACTORS OUT OF OUR CONTROL.
- HGI WILL DEAL DIRECTLY WITH THE PRIME FOR SCHEDULING. PRIME IS RESPONSIBLE FOR CONTACTING ALL DOTD PARTIES INVOLVED WITH PROJECT BEFORE TEMP. & FINAL STRIPING
- ANY CHANGES IN LAYOUT (BY DEVIATIONS FROM PLANS, SPECS, PM DRAWINGS, OR BY DOTD ENG. OR INSPECTOR) WILL BE PRIME CONTRACTORS RESPONSIBILITY TO ADMINISTER, ASSIST, & SIGN OFF ON
- PRIME WILL ASSIST IF NECESSARY & SIGN OFF ON ALL STRIPING LAYOUT PRIOR TO PLACEMENT OF ANY STRIPING.
- CHANGES AND OR ADDITIONS AFTER FINAL STRIPING IS COMPLETE WILL BE BILLED SEPERATELY AND CHARGED ANOTHER MOBILIZATION OF \$3,500.00 IF HGI HAS TO RETURN TO PROJECT.
- HGI WILL PROVIDE A MOVING OPERATION FOR TRAFFIC CONTROL PER PROPOSAL OR MUTCD. ANY TRAFFIC CONTROL ABOVE AND BEYOND THIS WILL BE PRIMES RESPONSIBILITY TO PROVIDE, ADMINISTER, & PAY FOR.
- HGI WILL NOT BE HELD ACCOUNTABLE FOR LIQUIDATED DAMAGES EXCEPT IF DAMAGES ARE DIRECTLY CAUSED BY HGI