




PROPOSED PYLON SIGN (NONE EXISTING)

## SIGNAGE SCHEDULE:

INTERNALLY ILLUMINATED PYLON SIGN | QTY: ONE (1)

Namescale and production of reduction o	riginal drawing ded as part of a ned project ot to be exhibited, or reproduced ut the writter nission of al Heath Sign any, LLC or its
---	--



END VIEW

FEDERAL HEATH	Otealistice, Or Addine, Witcher Modrester Finis, Init Office Locations: Atlanta, GA - Brandon, FL - Indianapolis, IN Tunica, MS - Daytona Beach, FL - Delaware, OH - Euless, TX Grafton WL - Hourston TX - Idaha Falis ID - Jacksonville TX	Revisions: R1 BW 5.9.22 Revise size & add option. R2 BW 5.12.22 Re-design Main ID cabinet & delete option 2.		Account Rep: Project Manager: Drawn By:	RANDY CEARLOCK JIM HARVEY JOE KNESTRICK	Project / Location:	Job Number: Date:	23-70338-10 is provided as particular is provided as particular is planned prandis not to be experimented by the second s	and is not to be exhibited
VISUAL COMMUNICATIONS www.FederalHeath.com 1128 Beville Road, Suite E Daytona Beach, FL 32114 (386) 255-1901 Fax (386) 258-0211	Oceanside, CA - Racine, WI - Rochester Hills, MI - San Antonio, TX	Colors Depicted In This Rendering May Not Match Actual Finished I Client Approval/Date: Landlord Approval/Date:	Materials. Refer To Product Samples For Exact Color Match.	ALL ELECTRICAL SIGNS	ELECTRICAL TO USE ULL LISTED COMPONENTS AND SHALL MEET ALL N.E.C. STANDARDS ARE TO COMPLY WITH U.L. 48 AND N.E.C. STANDARDS, INCLUDING ING AND BONDING OF ALL SIGNS.	STORE # 7206 ALCOA ROAD BRYANT, AR 72022	Sheet Number: Design Number:	<u> </u>	permission of Federal Heath Sign